CHITALDRUG DIVISION.

Dated 16th February 1932.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Chitaldrug Division, up to 12th March 1932, up to 11 A.M. for improving the Overseer's Lodge at Davangere. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of April 1932.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Chitaldrug, between the hours of 11 A.M., to 5 P.M., on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 85 in cash or Government Promissory Notes, as earnest money and be superscribed "Tender for improving the Overseer's Lodge at Davangere," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, Chitaldrug Division, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender. Tender agreeing to do the work at certain per cent less than the estimate will not be accepted. For L. S. items the sanctioned schedule of rates will be binding.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate for Improving the Overseer's Lodge at Davangere.

Sl. No.	Items of work	Per	Quantity
1	Earthwork excavation in hard soil and filling in basement ..	C.yd.	15
2	Foundation size stone in mud	C.ft.	573
3	Burnt brick in mud superstructure	,,	1,052
4	Do in mortar archwork	,,	38
5	Burnt stone slabs 6" thick	S.ft.	74
6	Chunam plastering	Sqr.	19·74
7	Teak-wood door ½ battened and ½ glazed iron bars, etc., complete.	S.ft.	60
8	Removing and refixing windows as per plan	No.	7
9	Removing the doors and windows and dismantling the walls in new places and constructing masonry to the sides and plastering and fixing old lintels, etc., complete including shifting up the wall of stone with door, etc.	Lumpsum	rupees
10	Rolled steel beams and joists	Cwt.	37
11	Roofing with pucca terrace	Sqr.	5 36
12	Binding wall at the junction of old wall and roof ...	R.ft.	30
13	Plain cornice	,,	112
14	Plain parapet 9" x 2' at corners for 1½' at centre with plastering etc., complete.	,,	118
15	Flooring with 9" square Mangalore tiles on concrete and cement pointed.	Sqr.	2·93
16	Cuddappa slab flooring	S.ft.	·51
17	Cut stone pillars 7½' height with base and capitals ...	No.	2
18	Chocolate painting	Sqr.	2·70
19	Cement pointing to basement	,,	1·50
20	Providing water spouts	R.ft.	27
21	White washing	Sqr.	19·74
22	Providing teak-wood frame with expanded metal to a door entrance, etc.	S.ft.	116
23	Other unforeseen works that may crop up during execution ...	Lump sum	

R. TIPPAIYA,
Executive Engineer.

KOLAR DIVISION.

Notification dated 26th February 1932.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. of 19th March 1932, for the work of restoring Tyavanahalli Minor Tank, R. No. 157 of Kolar Taluk.

An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1933.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompatnied by a deposit of Rupees one hundred and eighty (180) in cash or Currency Notes, as earnest money, and be superscribed "Tender for the work of restoring Tyavanahalli Minor Tank, Regd. No. 157 of Kolar Taluk" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond: in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders, will be returned.

9. Percentage rates will not be accepted.

Abstract Estimate for Restoring Tyavanahalli Minor Tank Registered, No. 157 of Kolar Taluk.

No.	Items of work	Unit	Rate	Quantity	Cost
	BUND.		Rs. a. p.		Rs.
1	Earth work to bund watering and tamping to R. L. 55·00.	Cyd.	0 4 0	6174	1,544
	Turfing to bund	Syd.	0 1 0	5801	363
	Earth work excavation for puddle wall and using the same for bund.	Cyd.	0 3 0	67	13
	Puddle wall with good clay mixed with graval.	„	0 12 0	222	166
	New stone work with Jelly packing ...	„	1 12 0	725	1,269
	Grade stones cutting figures and painting, etc., complete.	No.	1 8 0	23	35
	Index stones	„	0 8 0	23	11
	Registered and date stone	„	3 0 0	1	3
	B. M. Stones	„	2 8 0	2	5
	Gauge stones with fixing and painting ...	„	15 0 0	1	15
	Removing top soil and cutting grips ...	...	2 0 0	23	46
	Jungle clearing here and there and also in breach.	Lump sum		...	10
	Total to bund ...	...	...	...	3,480
	SLUICE.				
1	Repairs to sluice in front and rear ...	Lump sum		...	60
	WEIR.				
	Earth work excavation for body wall and return.	Cyd.	0 4 0	32	8
	Surki concrete for foundation ...	Cft.	0 4 0	212	53
	Burnt Brick in surki mortar ...	„	0 5 0	412	129
	Nice plastering with surki mortar ...	Sqr.	4 0 0	5·42	22
	Burnt stone slabs 6″ thick with neat joints.	Sft.	0 6 0	526	196
	New stone for apron	Cyd.	1 12 0	66	116
	Earth work to flank bund watering and tamping.	„	0 4 0	312	78
	Cutting Joggles	each	0 12 0	24	18
	Total to Weir ...	...	...	...	621
	Total to Bund, Sluice and Weir ...	..	...	...	4,161

C. T. NARASIMIENGAR,